Town Hall Lord Street Southport PR8 1DA

Date: Our Ref: Your Ref:

Please contact: Lyndzay Roberts
Contact Number: 0151 934 2033
Fax No: 0151 934 2034

e-mail:

lyndzay.roberts@legal.sefton.gov.uk

Dear Councillor

CABINET MEMBER - CHILDREN'S SERVICES - TUESDAY 14TH SEPTEMBER, 2010

I refer to the agenda for the above meeting and now enclose the following report which was unavailable when the agenda was printed.

Agenda No. Item

8. Provision of After School Club and Kitchen Extensions at Norwood Primary School, Southport

Report of the Strategic Director - Communities

Yours sincerely,

M. CARNEY

Chief Executive



REPORT TO: Cabinet Member Children's Services

DATE: 14th September, 2010

SUBJECT: Provision of After School Club and Kitchen Extensions at Norwood

Primary School, Southport

WARDS AFFECTED: Norwood

REPORT OF: Bill Millburn

Strategic Director for Communities

CONTACT OFFICER: David Kay

Architecture and Buildings Manager

Tel No. 0151 934 4527

EXEMPT/ No

CONFIDENTIAL:

PURPOSE/SUMMARY:

This report is to advise Members of tenders received in respect a proposed After Schools Club and Kitchen Extensions.

REASON WHY DECISION REQUIRED:

To enable acceptance of tenders and to thereby allow the timetable for implementation and expenditure to be met.

RECOMMENDATION(S):

It is recommended that:

- I. Cabinet Member approves acceptance of the lowest tender received with reductions in the sum of £211,264.00
- II. Subject to (i) above the Legal Director be requested to enter into a formal contract with the successful tenderer.

KEY DECISION: No

FORWARD PLAN: Not appropriate

IMPLEMENTATION DATE: Immediately following expiry of the call in period

ALTERNATIVE OPTIONS:

All alternative options have been considered and have been discounted.

IMPLICATIONS:

Budget/Policy Framework: Funding provision of £240,312.00 is contained within the

Children's Schools and Families Capital Programme for this

project made up of the following:-

Early Years Grant £140,000.00 School Kitchen Grant £ 25,000.00 School DFC £ 75,312.00

Financial:

Subject to acceptance of the lowest tender received with reductions the overall financial implications can be summarised as follows:-

Lowest tender received£239,119.00Less identified savings£ 27,855.00Revised Tender Cost£211,264.00

 $\begin{array}{lll} \text{Statutory Fees (Planning/Building Control)} & \pounds & 2,700.00 \\ \text{Legal Fees and Charges} & \pounds & 5,122.50 \\ \text{Consultancy Fees} & £ & 21,225.22 \\ \textbf{Total} & £ & £ & 240,311.72 \\ \end{array}$

CAPITAL EXPENDITURE	2010/ 2011 £	2011/ 2012 £	2012/ 2013 £	2013/ 2014 £
Gross Increase in Capital Expenditure				
Funded by:				
Sefton Capital Resources				
Specific Capital Resources				
REVENUE IMPLICATIONS				
Gross Increase in Revenue Expenditure				
Funded by:				
Sefton funded Resources				
Funded from External Resources				
Does the External Funding have an expiry date	? Y/N	When?		
How will the service be funded post expiry?				

Legal: Not appropriate

Risk Assessment: Not appropriate

Page 79

Asset Management: Not applicable

CONSULTATION UNDERTAKEN/VIEWS

FD--504--- The Head of Corporate Finance & ICT Strategy has been consulted and his comments have been incorporated into this report

CORPORATE OBJECTIVE MONITORING:

Corporate Objective		Positive Impact	Neutral Impact	Negative Impact
1	Creating a Learning Community	~		
2	Creating Safe Communities		~	
3	Jobs and Prosperity		>	
4	Improving Health and Well-Being	✓		
5	Environmental Sustainability		>	
6	Creating Inclusive Communities	~		
7	Improving the Quality of Council Services and Strengthening local Democracy	~		
8	Children and Young People	~		

LIST OF BACKGROUND PAPERS RELIED	UPON IN THE PREPARATION OF THIS REPORT

Children Schools and Families Capital Programme

1.0 BACKGROUND

1.1 Norwood Primary School has been awarded grant funding set towards the provision of both an After school club and kitchen extensions.

The after school club provision includes for a purpose built extension located close to the main entrance for ease of access.

1.2 The kitchen extension and upgrade will enhance the existing service provision provided at the school.

2.0 TENDER ACTION

2.1 Tenders to carry out the works have been invited from suitably qualified and experienced contractors, as follows (in alphabetical order)

Davies Maintenance	Burscough
D. Henderson	Southport
Mellford Construction Ltd	Southport
Rodansonn Ltd	St. Helens
Skyline Property	Liverpool
Thomas Winstanley	Rainford

2.1.1 Tenders received on 4th August 2010 as follows:-

Tender No.	Sum	Contract Period
1	£323,360.00	14 weeks
2	£330,269.00	14 weeks
3	£417,849.94	14 weeks
4	£277,157.00	14 weeks
5	£239,119.00	14 weeks
6	£271,628.00	14 weeks

2.3 Tenders received will be subject to technical and arithmetical checking. Acceptance of a tender will be subject to such checking.

3.0 FINANCIAL IMPLICATIONS

3.1 Funding provision of £240,312.00 is contained within the Children's Schools and Families Capital Programme for this project made up of the following:-

Early Years Grant	£140,000.00
School Kitchen Grant	£ 25,000.00
School DFC	£ 75,312.00

3.2 Subject to acceptance of the lowest tender received with reductions the overall financial implications can be summarised as follows:-

Lowest tender received	£239,119.00
Less identified savings	£ 27,855.00
Revised Tender Cost	£211,264.00
Statutory Fees (Planning/Building Control) Legal Fees and Charges Consultancy Fees Total	£ 2,700.00 £ 5,122.50 £ 21,225.22 £240,311.72

3.3 The funding available is sufficient to meet the scheme cost and the lowest tender can therefore be considered for acceptance.

4.0 RECOMMENDATIONS

It is recommended that:

- I. Cabinet Member approves acceptance of the lowest tender received with reductions in the sum of £211,264.00
- II. Subject to (i) above the Legal Director be requested to enter into a formal contract with the successful tenderer.

Bill Millburn Strategic Director for Communities