REPORT TO: Cabinet Member — Children’s Services

DATE: 26" October 2010

SUBJECT: Proposed Extension and Alterations for Nursery at
Summerhill Primary School, Maghull

WARDS Sudell

AFFECTED:

REPORT OF: Peter Moore
Environmental and Technical Services Director

CONTACT David Kay

OFFICER: Architecture and Buildings Manager

Tel: 0151 934 4527

EXEMPT/ No
CONFIDENTIAL:

PURPOSE/SUMMARY:

This report is to advise Members of tenders received in respect of the proposals to
provide new nursery accommodation at Summerhill Primary School, Maghull as
part of the Early Years and Childcare Grant and Extended Schools programme.

REASON WHY DECISION REQUIRED:
To enable acceptance of tenders and to thereby allow the timetable for
implementation and expenditure to be met.

RECOMMENDATION(S):
It is recommended that:

i) The Cabinet Member for Children’s Services approves acceptance of the
lowest tender received.

ii) Subject to (i) above the Legal Director be requested to enter into a formal
contract with the successful tenderer.

iii) The Cabinet Member is requested to note that the Chairman of the
Overview and Scrutiny Committee (Children’s Services) has been
requested to consent, under Rule 17 of the Scrutiny Procedure Rules, to
the call-in period being waived in respect of this matter.

KEY DECISION:
No
FORWARD PLAN: Not Appropriate

IMPLEMENTATION DATE: Subject to the agreement to waive call in,
Immediately following this meeting.




ALTERNATIVE OPTIONS:

All alternative options have been considered and have been discounted.

IMPLICATIONS:

Budget/Policy Framework:

Financial

Funding totalling £350,000 is included in
Children’s Services Capital Programme to
address the proposals at Summerhill Primary
School. This funding is provided through the
Early Years and Childcare Grant: Quality and
access (£220,000), the Extended Schools
Programme (£17,019) and the Modernisation
Programme (£112,981).

Tenders for the works will be received at 12.00
noon on the 22" October 2010. Details of the
tenders received and the overall financial
implications will be reported to Members on the
day of the meeting.

CAPITAL EXPENDITURE

2010/ 2011/ 2012/ 2013/
2011 2012 2013 2014
£ £ £ £

Gross Increase in Capital

Expenditure

Funded by:

Sefton Capital Resources

Specific Capital Resources

REVENUE IMPLICATIONS

Gross Increase in Revenue
Expenditure

Funded by:

Sefton funded Resources
Funded from External
Resources

Does the External Funding have | N/A

an expiry date? Y/N

How will the service be funded | N/A

post expiry?




Legal: Not appropriate
Risk Assessment: Not appropriate

Asset Management: Not Applicable

CONSULTATION UNDERTAKEN/VIEWS

The Children’s Services Department have been consulted and any comments
have been taken into account in preparing this report.

FD 530 - The Interim Head of Corporate Finance & Information Services has been
consulted and his comments have been incorporated into this report

CORPORATE OBJECTIVE MONITORING:

Corporate Positive | Neutral | Negativ
Objective Impact | Impact e
Impact
1 Creating a Learning Community N
2 Creating Safe Communities N
3 Jobs and Prosperity N
4 Improving Health and Well-Being N
5 Environmental Sustainability N
6 Creating Inclusive Communities N
7 Improving the Quality of Council N
Services and Strengthening local
Democracy
8 Children and Young People N

LIST OF BACKGROUND PAPERS RELIED UPON IN THE PREPARATION OF
THIS REPORT

Report to Cabinet 2 September 2010: Capital Programme Review
Report to Cabinet 10 June 2010: Sure Start Early Years and Childcare
Grant/Extended Schools Capital Allocation

Children’s Services Capital Programme
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BACKGROUND

Little Acorns is an independent nursery housed in a classroom at Summerhill
Primary School.

The Authority and the school are keen to retain the nursery on the school site
but as the nursery classroom can only be accessed by crossing the school
playground there are safeguarding issues that the school needs to address.

The school would also like to regain the classroom in order to develop a new
staffroom and provide separate offices for the Headteacher and school
secretary.

It is therefore proposed that a self-contained nursery unit is constructed within
the school site consisting of a large nursery room, pupil and staff toilets, small
office/staff area, storage and a dedicated play area. The facility will also be
used for holiday club activities.

The proposed scheme was approved by Cabinet on 10 June 2010 and
Cabinet confirmed on 2 September 2010 that the proposal could be
progressed following the review of the capital programme.

TENDER ACTION

Tenders to carry out the works have been invited from suitably qualified and
experienced contractors, as follows (in alphabetical order):

J. Armor Melling

D. Henderson and Son Southport
E.J.Horrocks Prescot

Lyjon Construction Ellesmere Port
Mellwood Construction Huyton
Triangle Builders Bootle

Tenders will be received at 12.00 noon on the 22" October 2010. Details of
the tenders received will be reported on the day of the meeting.

The tenders will be subject to technical and arithmetical checking and
acceptance of the lowest tender will be subject to such checking.
FINANCIAL IMPLICATIONS

Funding totalling £350,000 is included in Children’s Services Capital
Programme to address the proposals at Summerhill Primary School. This
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funding is provided through the Early Years and Childcare Grant: Quality and
access (£220,000), the Extended Schools Programme (£17,019) and the
Modernisation Programme (£112,981).

The total financial implications of the scheme will be established following
receipt of the tenders and will be reported on the day of the meeting.

Subject to the total scheme cost not exceeding the funding available the

Cabinet Member for Children’s Services is requested to give consideration to
accepting the lowest tender received.

RECOMMENDATIONS

It is recommended that:

i)

i)

ii)

The Cabinet Member for Children’s Services approves acceptance of the
lowest tender received.

Subject to (i) above the Legal Director be requested to enter into a formal
contract with the successful tenderer.

The Cabinet Member is requested to note that the Chairman of the Overview
and Scrutiny Committee (Children’s Services) has been requested to consent,
under Rule 17 of the Scrutiny Procedure Rules, to the call-in period being
waived in respect of this matter.

Peter Moore
Environmental and Technical Services Director



